

Department of Contracts
Notre Dame Ravelin
Floriana

29th December 1998

To Heads of Department
and Parastatal Bodies

STEEL WIRE MESH FOR CONCRETE REINFORCEMENT 1999

1. Heads of Department and Accounting Officers are hereby informed that the contract for the supply (ex-warehouse) of Steel Wire Mesh for Concrete Reinforcement to Government Departments and Parastatal Bodies has been placed with the contractor and at the prices indicated below which prices cover all charges.

(A) J.M. Vassallo Vibro Blocks Ltd
Mdina Road
Zebbug ZBG 06
Malta

Tel: 467421

Reference C503

Item 1 - 3m x 2.20m at Lm4.78,0 per sheet
Item 2 - 3.40m x 2.20m at Lm5.42,0 per sheet
Item 3 - 3.80m x 2.20m at Lm6.05,0 per sheet
Item 4 - 4.40m x 2.20m at Lm7.01,0 per sheet
Item 5 - 4.80m x 2.20m at Lm7.65,0 per sheet
Item 6 - 5.60m x 2.20m at Lm8.92,0 per sheet
Item 7 - 6.00m x 2.20m at Lm9.56,0 per sheet

Reference A252

Item 8 - 6.00m x 2.20m at Lm9.37,0 per sheet

Reference A98

Item 10 - 3.80m x 2.20m at Lm2.65,0 per sheet
Item 12 - 4.80m x 2.20m at Lm3.38,0 per sheet
Item 13 - 6.00m x 2.20m at Lm4.16,0 per sheet
Item 14 - 73m x 2.20m at Lm50.61,0 per roll

.../...

... cont. Circ. 47/98

Reference B503

Item 16 - 4.80m x 2.20m at Lm11.51,0 per sheet

2. Payments to M/S Vibro Blocks are to be made through:

Bank of Valletta Ltd
Zebbug

quoting Guarantee No. PG/82//060/98.

- (B) Polidano Bros Ltd

Hal Farrug Road
Luqa LQA. 5
Malta

Tel 244520

Reference A98

Item 9 - 3m x 2.20m at Lm 1.90,0 per sheet

Item 11 -4.40 x 2.20 at Lm 3.00,0 per sheet

3. Payments are to be made direct to m/s Polidano Bros.
4. This contract shall run from the 1st January 1999 and shall terminate on the 31st December 1999.
5. Heads of Department and Accounting officers are to ensure that the steel wire mesh supplied to them is of the same quality as samples submitted for testing and approved by the Quality Control Section of the Works Division as per Laboratory results members shown hereunder dated 12th October 1998.

Ref C503 - Laboratory Result No. 981960

A 252 - Laboratory Result No. 981959

A 98

(Vibro Blocks) Laboratory Result No. 981958

A 98

(Polidano Bros) Laboratory Result No.981953

B 503 - Laboratory Result No. 981960

.../

6. The specifications and conditions regulating this contract are attached.
7. This contract is also governed by the attached “General Conditions of Contract for the Supply of Goods and Materials under a Running Period Contract.”

J V Spiteri
Director of Contracts

encl.