



East Region Resurfacing & Footpath Works at Triq San Nikola, Bormla

Title:

CT Reference: CT2003/2017/4132
Closing Date: 28/03/2017

Tender Number	Tenderer Name	"Contract Allocation" CALL signed	Options	Remarks				
1	V & C Contractors Ltd	Yes	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 50%;">Option</td> <td style="width: 50%;">Price</td> </tr> <tr> <td></td> <td style="text-align: right;">€ 240,518.36</td> </tr> </table>	Option	Price		€ 240,518.36	
Option	Price							
	€ 240,518.36							
2	Denfar Excavators Ltd	Yes	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 50%;">Option</td> <td style="width: 50%;">Price</td> </tr> <tr> <td></td> <td style="text-align: right;">€ 237,446.50</td> </tr> </table>	Option	Price		€ 237,446.50	
Option	Price							
	€ 237,446.50							
3	Philip Agius & Sons Ltd	Yes	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 50%;">Option</td> <td style="width: 50%;">Price</td> </tr> <tr> <td></td> <td style="text-align: right;">€ 241,499.38</td> </tr> </table>	Option	Price		€ 241,499.38	
Option	Price							
	€ 241,499.38							
4	Road Maintenance Services Ltd	Yes	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 50%;">Option</td> <td style="width: 50%;">Price</td> </tr> <tr> <td></td> <td style="text-align: right;">€ 240,358.08</td> </tr> </table>	Option	Price		€ 240,358.08	
Option	Price							
	€ 240,358.08							
5	Northwind Inv. Ltd	Yes	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 50%;">Option</td> <td style="width: 50%;">Price</td> </tr> <tr> <td></td> <td style="text-align: right;">€ 235,724.47</td> </tr> </table>	Option	Price		€ 235,724.47	
Option	Price							
	€ 235,724.47							

This is to certify that 5 tenders were received at the tender opening session.

Chairperson's name	Ms Lorraine Mangion Duca		Members of the General Contracts Committee: 
Chairperson's signature			
Date	28/03/2017		